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SECTION 02526 

 

EFFLUENT WASTEWATER CONTAINMENT  

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION OF REQUIREMENTS 

 

A. In accordance with the environmental requirements of the City of Houston, the contractor 

shall contain, treat as necessary and either pump into the sanitary sewer system or remove 

from the site and properly dispose of all, 100%, of the water and liquid waste products 

generated because of the execution of the project in accordance with Federal, State and 

Local Codes. 

 

B. The contractor shall obtain, permit from the city of Houston Sanitary Sewer authority to 

pump the wastewater into the city sanitary system.  

 

C. The contractor will contain all effluents on all elevations at all access/mobilization levels.  

 

D. No separate payment will be made for the work of this section, and all costs related to 

this work shall be included in the overall cost of the work unless specifically stated 

otherwise. 

 

1.02     RELATED SECTIONS  

 

A. Section 01110 – Summary of Work 

B. Section 02235 – Temporary Site and Pedestrian Protection  

 

PART 2 – PRODUCTS  

 

2.01  CONTAINMENT EQUIPMENT 

 

A. Equipment Choice 

 

1. The contractor shall have the right to choose what type or method of equipment 

he will provide.  Suggested types: 

 

a. Building of a containment pool of wood and or metal along the sides of 

the building and line it with poly, EPDM, PVC sheet goods. 

b. Pre-building of metal retention pans 
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c. Prefabricated or preformed plastic or rubber bladder type bags and then 

split and support. 

d. Etc. 

 

B. Diverter Flashings and Plugs  

 

2. The contractor shall provide to the City of Houston for approval, the type or 

method of diverter/flashing he will provide.  Possible types: 

 

a. Temporary metal flashing cut and sealed into the mortar joint of the wall 

and then with a waterproof membrane draped into the containment pool. 

b. Sealing of a waterproof membrane diverter directly to the wall surface. 

c. Blow–up compression plugs for the drains of the plaza and the light 

wells.  

d. Etc. 

 

 

PART 3 – EXECUTION 

 

3.01 TESTING & SET-UP & REMOVAL 

 

A. Prior to mobilization onto the site, the contractor shall test all of the existing plumbed 

storm sewer drains for flow. Water will be provided by the city for him for the tests. A 

report of the test results will be issued to the building manager at the end of the tests 

sighting any drains that were found clogged or appeared slow flowing.  

 

B. At the end of each days work the contractor shall remove all contained water to the sump 

pump area. Also all plugs shall be removed from drain locations. The intent is that when 

the work day is over the storm sewer system shall function as originally intended at the 

start of the project with little to no impediment from project equipment.. 

 

3.02 EFFLUENT CONTAINMENT 

 

A. The contractor shall be responsible for initial set-up, removal, maintenance, and moving 

of any containment equipment as needed to provide that 100% of any and all project 

generated effluent wastewater and repellent overage from reaching the city storm sewer 

system. 

   

B. The contractor shall be given the required access to the building’s sump pump location in 

which to pump the treated wastewater.  
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3.03  TREATMENT OF WASTEWATER 

 

A. Prior to the pumping of any wastewater into the buildings sump pump the contractor 

shall check the PH levels of the wastewater to see that it meets City of Houston sanitary 

sewer requirements. If it does not it shall be treated until it does fall within the allowable 

levels.  

 

B. Once the wastewater falls within acceptable levels of the sanitary system, it may then be 

pumped to the sump pump for disposal. 

 

C. The wastewater shall be treated by dilution of 5-parts clean water to 1-part of estimated 

wastewater used during the cleaning and water repellent application processes for the 

area. Note: Any damage to surrounding vegetation caused by the inadequate dilution rate 

shall be the responsibility of the contractor. 

 

3.04  REMOVAL OF WASTEWATER 

 

A. Once the wastewater falls within acceptable levels of the sanitary system, it may then be 

pumped to the sump pump for disposal. Removal of wastewater shall occur at a 

minimum of once per day, at the end of the day’s work. 

 

3.05  REMOVAL OF WASTEWATER 

 

A. Once the project is completed the affected and or altered building surfaces shall be 

returned to the same condition as existed prior to the commencement of work. 

 

3.06  SAFETY 

 

A.  The contractor shall be responsible for assuring that the equipment is designed and 

installed in such a manner so as to meet all OSHA, State and local safety requirements. 

 

3.07  PROPERTY PROTECTION 

 

A.  The contractor shall be responsible for all protection of the building and surrounding 

surfaces and grounds as might be affected by the intended use of the equipment for the 

purpose of inspecting all elevations surfaces of the existing building. 

 

B.  The contractor shall be responsible for investigating and allowing for the specific load 

limitations of the building structure and surrounding surfaces and grounds as might be 

affected by the intended use of the equipment for the purpose of inspecting all elevations 

surfaces of the existing building.   
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3.08  STORAGE AND PROTECTION OF EQUIPMENT 

 

A.  The contractor shall be responsible for all storage and protection of the while the 

equipment is not in use.  

 

3.09  MAINTENANCE AND CLEAN UP OF EQUIPMENT 

 

A.  The contractor shall be responsible for all maintenance of and clean up concerning the 

equipment and its use as defined by the above scope. 

 

 

 

END OF SECTION 


